

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 1 of 11

SECTION 3

SCHEDULE OF RATES AND PRICES

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 2 of 11

Table of Contents

Article 1-	CONTRACT PRICE.....	3
Article 2-	COMPENSATION FOR VARIATION ORDERS	10
Article 3-	LIQUIDATED DAMAGES	11
Article 4-	CURRENCY AND PAYMENT.....	11

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 3 of 11

Article 1- CONTRACT PRICE

For the proper performance and completion of the WORK in accordance with the CONTRACT, COMPANY shall pay the CONTRACTOR for the actual quantities of the WORK performed by CONTRACTOR and approved by COMPANY as per the prices specified in Article 1.1 herein, with the limitations specified in Article 2 of this section and with due consideration of the followings:

- a) CONTRACTOR is fully responsible and is accounted for the complete performance of the WORK in accordance with the requirements of the CONTRACT, all in a manner such that the result of the WORK shall meet all applicable requirements and shall be fit for the purpose for which it is intended.
- b) CONTRACTOR shall be responsible for the provision of all means and resources of whatever nature necessary for the complete performance of the WORK including provision of PERSONNEL, managerial, administration, quality control, inspections, HSE and logistic services as well as all MATERIALS, EQUIPMENT required for the WORK and their transportations to and from the WORKSITE.
- c) The amounts contained within this Section are full compensation to the CONTRACTOR for the costs of fulfilling the CONTRACTOR's obligations and liabilities under the CONTRACT and are inclusive of all overheads, contribution to profit and all costs of whatever nature are to be incurred by the CONTRACTOR including but not necessarily limited to the insurances necessary under the CONTRACT, all standby time inclusive of, weather downtime and mechanical breakdown, the provision and usage of CONTRACTOR's PERSONNEL, EQUIPMENT, fuel and lubricants, labor and services and MATERIAL, port charges, permits, customs clearances, as described in Section 4 – SCOPE OF WORK as well as all preliminaries, all head office charges, all labor, supervision, administrative and management PERSONNEL including mobilization, demobilization costs and expenses, PERSONNEL rotating, traveling time and expenses, fares and transport, allowances, salaries, wages, bonus and incentive payments, overtime, shift premium, sick pay, pensions, welfare facilities, sanitary and first-aid services, clearing up the WORKSITE upon completion of the WORK, and all the other remunerations and expenses which CONTRACTOR encounters during execution of the CONTRACT.
- d) CONTRACTOR shall be responsible for provision of accommodation and catering for its own and SUBCONTRACTORS' PERSONNEL.
- e) The unit prices contained in this Section include for all costs and extra costs applicable to the manner of working adopted by the CONTRACTOR for the performance of the WORK including but not necessarily limited to tests, preparation, transportation, construction requirement and also the work performed outside normal working hours or on rest days or holidays.
- f) The amounts contained in this Section include all kind of taxes (with the exception of VAT) and duties payable by the CONTRACTOR in connection with the performance of the CONTRACT and the taxes and duties payable by the CONTRACTOR to the Iranian authorities pursuant to Section 2 –Terms and Conditions of CONTRACT, the Article headed TAXES, DUTIES AND TAX EXEMPTIONS. In its submission of invoices for payment for the performance of the WORK, the CONTRACTOR shall indicate the amounts of such reimbursable taxes and duties paid by the CONTRACTOR as such amounts become known to the CONTRACTOR and the CONTRACTOR shall provide COMPANY with full, original and authenticated documentation regarding same. The CONTRACTOR shall ensure that VAT is

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 4 of 11

correctly applied in accordance with prevailing legislation in respect of invoices for the WORK.

- g) Provision and use of CONTRACTOR's yard and associated facilities, constructional plant and EQUIPMENT, tools facilities, temporary works and / or scaffolding, shelters, protecting the WORK and installations from damage including weather and water protection, maintenances and any other activities relating thereto shall be at CONTRACTOR's responsibility and cost.
- h) CONTRACTOR shall be responsible to comply with all Government regulations, safety requirements, protective clothing and other protection related items, works and / or services at its own cost.
- i) All quantities of the works as indicated in the table below Article 1.1 hereinbelow are in accordance with preliminary estimations and final quantities shall be calculated by CONTRACTOR based on approved drawings and actual volumes with reference to approved related technical documents. Such calculation shall be subject to COMPANY approval.
- j) All amounts in the CONTRACT is in Euro.
- k) The contents for each item of schedule of prices in this Section are further described within Section 4 – Scope of WORK. Such descriptions are intended to be sufficient for identification purposes, but do not exhaustively detail the operations involved in performing the WORK.
- l) Notwithstanding any omission from the description of a WORK item in this Section, the cost of all activities which may be ascribed to such WORK item shall be deemed to be included with that item, and no claim will be accepted on the grounds of defective description.

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 5 of 11

1.1. CONTRACT SUMMARY PRICE

Table 1. Summary Price Table		
No.	Description	Price (Euro)
1	Well Pad Construction for WP-03	
2	Well Pad Construction for WP-04	
3	Well Pad Construction for WP-08	
4	EMS (including the Clinic and related equipment and crew) and Ambulance Type B, including related equipment and crew (according to Section6)	
5	Fire Fighting Services and foamatic fire truck with one 16000-liter backup water tank including the crew and related equipment (according to Section6)	
6	Mobilization and Demobilization	
Total Ceiling CONTRACT PRICE (Euro)		

Note 1. COMPANY has the right to increase or decrease amount of the WORK plus/minus Twenty-Five percent (25%) of ceiling CONTRACT PRICE and change the CONTRACT DURATION proportionally as well.

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 6 of 11

1.2. CONTRACT PRICE BREAKDOWN

Table 2. Ceiling CONTRACT PRICE Breakdown												
No.	DESCRIPTION	UNIT	Estimated QUANTITY				Unit Price (Euro)	Price (Euro)				Remarks
			WP3	WP4	WP8	Total		WP3	WP4	WP8	Total	
1.Well Pads Construction (row Nos. 1,2,3 of Table 1)												
1-1	Earth works											
1-1-1	Leading Embankment	M3	92,292	111,152	104,613	308,057						Including 20 cm settlement of leading soil in the existing bed
1-1-2	Lime Soil Layer (2x20cm layers)	M3	16,073	19,449	17,804	53,326						Including lime and soil preparation, transportation, mixing, execution and etc
1-1-3	Embankment (95 % compaction)	M3	18,626	22,410	20,567	61,603						Including preparation, transportation, execution and etc
1-1-5	Sub Base Layer (2x15cm layers)	M3	9,309	11,150	10253	30,712						Including preparation, transportation, execution and etc
1-1-6	Gravel	M3	1,227	1,637	1,437	4,301						Including preparation, transportation, execution and etc
1-2	Concrete and Masonry Works											
1-2-1	Excavation ORDINARY	M3	5,762	5,762	5,762	17,286						Including all HSE and technical requirements
1-2-2	Excavation UNDER WATER LEVEL	M3	6,033	6,033	6,033	18,099						Including all HSE and technical requirements
1-2-3	Lean Concrete	M3	360	360	360	1,080						Including all requirement
1-2-4	Rubble Stone Work with Mortar for Rig Foundation	M3	4,780	4,780	4,780	14,340						Including all requirement
1-2-5	Rubble Stone for Bed Stabilization and Backfilling	M3	3,535	3,535	3,535	10,605						Including all requirement
1-2-6	Main Reinforced Impermeable Concrete	M3	1,022	1,022	1,022	3,066						Including all requirement
1-2-7	Main Reinforced Concrete	M3	2,773	2,773	2,773	8,319						Including all requirement

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 7 of 11

Table 2. Ceiling CONTRACT PRICE Breakdown

No.	DESCRIPTION	UNIT	Estimated QUANTITY				Unit Price (Euro)	Price (Euro)				Remarks
			WP3	WP4	WP8	Total		WP3	WP4	WP8	Total	
1-2-8	Main Reinforced Precast Concrete	M3	150	150	150	450						Including all requirement
1-2-9	Sealing the Concrete	M2	2,483	2,483	2,483	7,449						Including all requirement such as but not limited to preparing all kind of materials (Several materials) from approved vendor list, construction and curing and etc
1-2-10	Plastic Sheet	M2	7,182	7,182	7,182	21,546						
1-2-11	Formwork	M2	2,590	2,590	2,590	7,770						Including all requirement
1-2-12	Form Work (For Precast)	M2	750	750	750	2,250						Including all requirement
1-2-13	Reinforcement by Mesh	kg	109,040	109,040	109,040	327,120						Including preparing, fabricating, installation and also etc
1-2-14	Reinforcement by Rebars	kg	191,840	191,840	191,840	575,520						Including preparing, fabricating and installation and required rebar for spacer and etc
1-2-15	Water Stop	ml	315	315	315	945						Including preparing, fabricating and installation and etc
1-2-16	Geotextile 500 g / m2	M2	4,183	4,183	4,183	12,549						Including preparing from approved vendor, transportation, installation with proper overlapping and etc

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 8 of 11

Table 2. Ceiling CONTRACT PRICE Breakdown

No.	DESCRIPTION	UNIT	Estimated QUANTITY				Unit Price (Euro)	Price (Euro)				Remarks
			WP3	WP4	WP8	Total		WP3	WP4	WP8	Total	
1-2-17	Geomembrane 2mm	M2	2,092	2,092	2,092	6,276						Including preparing from approved vendor, transportation, welding, installation and etc
1-3	Burning Line											
1-3-1	Pipe Sleeve (8 Inch)	ML	12	12	12	36						Including preparing, fabricating and installation and etc
1-3-2	4" Burning pipeline	ML	320	320	320	960						Including pipe preparing, fabricating, welding and installation and also all construction works like but not limited to excavation, concrete pouring and etc.
1-3-3	4" pipe support	No	50	50	50	150						Including pipe preparing, fabricating, welding and installation and etc.
1-4	Other Works											
1-4-1	Steel Work	kg	530	530	530	1,590						Including preparing, fabrication and installation and etc
1-4-2	Conductor Pipe 42 Inches	No	5	5	5	15						Including preparing, fabricating, driving and installation and etc
1-4-3	Septic Tank	No	2	2	2	6						Including preparing, fabricating and installation and also all construction works such as excavation, bed preparation, concrete bed, fixing on the concrete bed and etc in accordance with vendor instruction based on natural water level

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 9 of 11

Table 2. Ceiling CONTRACT PRICE Breakdown

No.	DESCRIPTION	UNIT	Estimated QUANTITY				Unit Price (Euro)	Price (Euro)				Remarks
			WP3	WP4	WP8	Total		WP3	WP4	WP8	Total	
1-4-4	Geotextile 500 gr/m2 for slope protection	M2	0	3,800	0	3,800						Including preparing from approved vendor, transportation welding, installation and etc
1-4-5	carcass stone for slope protection	M3	0	1,250	0	1,250						Including preparing from approved vendor, transportation, welding, installation and etc
Well Pads Construction Price (Euro)												
2	EMS and Ambulance	Month	17									
3	Fire Fighting Services	Month	17									CALL-OUT basis
4	Mobilization and demobilization	-	1									
Ceiling CONTRACT PRICE (Euro) (Excluding VAT):												
Ceiling CONTRACT PRICE (Euro) in words: _____												

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 10 of 11

1.3. PAYMENT STRUCTURE & REQUIREMENTS

Without prejudice to the requirements stipulated in Section 5 – ADMINISTRATION INSTRUCTIONS, payments to the CONTRACTOR shall comply with CONTRACT terms and conditions and be in accordance with the following conditions. All supporting documents duly signed by CONTRACTOR and COMPANY REPRESENTATIVES including Work Progress Appraisal (WPA) shall be accompanied by the monthly invoices.

(a) Advance Payment

After the EFFECTIVE DATE, in case of CONTRACTOR request, an Advance Payment equal to the amount specified in Section 1 – Form of Agreement, shall be paid to CONTRACTOR against submission of equivalent Advance Payment Bank Guarantee acceptable to COMPANY.

Advance Payment deduction shall be made from each CONTRACTOR's invoices till full amortization of the paid Advance Payment in compliance with the provisions stipulated in Section 1 – Form of Agreement, Article 8.

(b) Unit rate Payment

Payment for the items No. 1, 2, 3, 4 and 5 of "Table No.1 Summary Price Table" shall follow unit rate basis.

The calculation for the above-mentioned items shall be in accordance with the unit rates stipulated in "Table No. 2 CONTRACT PRICE Breakdown". The relevant BOQ (Bill of Quantities) shall be provided by CONTRACTOR as an attachment of each invoice, subject to COMPANY Approval.

(c) Mobilization & Demobilization Payments

For item no.4 of the "Table 2 Ceiling CONTRACT PRICE Breakdown" in the Article 1.2 hereinabove which is for Mobilization & Demobilization, the CONTRACTOR shall be compensated in accordance with the following schedule:

- 90% of the total price for item no.4 upon complete mobilization and fulfilment of the activities as listed in Appendix 1 – Basis of Payment for Mobilization, subject to COMPANY Approval.
- 10% of the total price for item no.4 upon complete demobilization, clean-up and leaving the WORKSITE, subject to COMPANY Approval.

Article 2- COMPENSATION FOR VARIATION ORDERS

COMPANY has the right to increase or decrease WORK plus and/or minus 25% of the CONTRACT PRICE.

In compliance with the requirements specified in Article 13 of Section 2 –Terms and Conditions of CONTRACT, the compensation of the CONTRACTOR for any VARIATION ORDER shall be established on the prices set forth in the Article 1.1 hereinabove.

	Development and Production Operations Service CONTRACT for Sohrab Oil Field Wellpad Construction (3,4,8) Tender No.: SO-004-00082-03	 DanaEnergy
Rev. 00	Document No.: SO-082-DTE-LGN-BD-CFT-0001	Page 11 of 11

Article 3- LIQUIDATED DAMAGES

3.1 Delay LIQUIDATED DAMAGES

The CONTRACTOR understands and agrees that time is of the essence with respect to achieving all KEY DATES and Detailed Time Schedule. Should there be any delay/time deviation of CONTRACTOR (planned progress versus actual achieved progress), more than Sixty (60) days in the execution of WORK and fulfilment of its obligations at any time within the CONTRACT DURATION, COMPANY shall have the right to terminate the CONTRACT for default of CONTRACTOR and apply the LIQUIDATED DAMAGES as per below formula:

For One (1) day delay, Zero Point Seventeen (0.17) percent of Ceiling CONTRACT PRICE shall be calculated as delay LIQUIDATED DAMAGES up to the ceiling specified in Section 2, Article 38.7.

3.2 Performance LIQUIDATED DAMAGE

CONTRACTOR shall prove that the performed WORK fully satisfies with COMPANY's Acceptance Criteria given in Section 4 -Scope of WORK.

3.3 HSE LIQUIDATED DAMAGE

In cases when upon COMPANY's opinion CONTRACTOR is in fault of any HSE requirements, rules and regulation of Iran and HSE requirements of COMPANY including those stipulated in Section 6 and those which will be announced later, COMPANY deserves to apply liquidated damages per case and in amount to be determined by COMPANY REPRESENTATIVE. Maximum amount of LIQUIDATED DAMAGES per each occurrence shall not exceed Zero Point One percent (0.1%) of the Ceiling CONTRACT PRICE and total maximum for HSE violation shall not exceed One (1) percent of Lump Sum CONTRACT PRICE, and is not within the LIQUIDATED DAMAGES pertaining to sub-article 4.1 of this Section.

Note: COMPANY may without prejudice to any other method of recovery deduct the amount of such damages mentioned above from guarantees and/or securities and/or retentions and/or any monies due or which may become due to the CONTRACTOR.

Appendix 1 – Basis of Payment for Mobilization